PB-1	Siemens Controls	From: Jesse Del Rio - Next Level EMS 1.5 APPROVED CONTROL SYSTEM CONTRACTORS AND MANUFACTURERS A. The contractor shall use the Siemens Apogee System. No other manufacturer's controls will be accepted. This item is (being sole source) per Public Contract Code Section +,,-subdivision /(0/10 to meet requirement in case the project either complete) or in the course of completion. B. Siemens Industry Inc. 5/61+0 116-51+, 5 Down Pittner) C. No substitutions shall be accepted. No known equal. Clarification: Next Level EMS is an Authorized Siemens Dealer. We are authorized to install Desigo CC 8 which is the latest software Siemens is available (not Siemens Brand) an Next Level are authorized to install Siemens Desigo CC. Next Level can even integrate into legacy Siemens Insight it its parts requirement. By allowing Next Level to provide Siemens controls it is bool) allow competitive (i)ing per Public Contracting)o)e. Please confirm if Next Level EMS is approved to (i)t this project utilizing Siemens controls.	Controls shall be Carrier 4 VAV to meet existing control system. Plans show existing controls to be rewise). Tony Ramire; DCBA Engineers	1* - HVAC	Scope Clarification
PB-1	Project Schedule	From: Allison Grijalva (Pierre Landscape Inc) Will a project schedule be provided?	Project Milestone Schedule 8 is provided i) AA))en)#m 1 on October 1@-1,11. This document can be accessed i) the)istri)#tis 8e(site) tt$s%888.em# s).or%BP"%e%1+@.	--	Schedule Clarification
PB-+	Bid Package No. 5 /Landscaping & Irrigation) Estimated Value	From: Siuan& Sr'jillo - (ASA Construction/Inc Requesting Estimated Value of Project (& Bid Package's. Specifically Bid Package No. 5 - Landscaping & Irrigation. This is needed for Bonding purposes.	There are no estimated values for respective (i) $"!7"%es. The only estimated value project) is the Project Cost Estimate of D1+-,,,-,,.,.	--	No Change
PB-*	Project Labor Agreement	From: Siuan& Sr'jillo - (ASA Construction/Inc Please confirm whether this project is subject to any Labor agreements or entering of any nature. PLA /Project Labor Agreement)- PSA /Project Stabilization Agreement)- CBA /Collective Bargaining Agreement)- CWA /Community Workforce Agreement)- or any other of that nature?	This project is not subject to any labor agreements or entering of that nature.	--	No Change
PB-5	Landscape Maintenance Service Bid Package Inclusions	From: Ale: Y#! Constantin - Pierre Landscape-Inc Bid Package ,5 inclusion E1* notes that the maintenance service period)oes not start until the of Certifie) Completion is estimate) (& owner. whichever that the work is complete) in phases- shall be anticipate) that the start of Landscape maintenance and certifie) completion (& owner will be greater) #pon completion of each phase. Or if Landscape maintenance start)ate will only (e greater) until completion of the project in its entirety- 8it the project) completion)ate of April 1,1+. Therefore- 8arranting interim maintenance requirements.	Landscape maintenance start)ate 8ill (e greater) until completion of project in its entirety. Therefore- Contractor is to provide interim maintenance through the completion of the project.	,5 - Landscaping Construction	Maintenance Scope Clarification
PB-@	Sitework Working Hours	From: Ale: Y#! Constantin - Pierre Landscape-Inc Please confirm that site8ork may (e performe) an coor)inate))uring school hours. Note that crew sizes 8ill (e proposel) man#n"%e) to ccommo)ate)#'& work only-)elineators 8ill (e provide)- an) crew 8ill (e taken to not)ist#r(on%oin% campus facilities.	Landscaping work 8ill (e performe) in phases. Assume m#lti$le mobilizations an) assume work 8ill (e performe) over summer an) 8 ile school is in session. Delineators 8ill (e require) to not)ist#r(active campus.	,5 - Landscaping Construction	Scope Clarification
PB-6	Landscape Demo Clarification	From: Ale: Y#! Constantin - Pierre Landscape-Inc Refer to Partial Demolition Plans C1.1 5 C1.5. There exist)emolition notes in the le%en) in)icatin% tree an) Landscape)emo- to #% the& are not s$eci'i'i'&ll& liste) or ill#str"te) on the $l"ns. Please)evise an) confirm that the)emolition s#(!ontr"!tor an) Bi) Package ,1 is to provide)emolition of all Landscape an) so)- clearin% of trees an) sr#(s- an) ro#% %r")in% of all areas inten)e) to (e rel")ns!"$e). See)i"%r"m (elo8 s#$$erim$ose) Landscape are on to$ of the)emo 7e& m"$. Please)evise.	Confirme). Demo contractor /BP 10 8ill (e res$onsi(le for all landscape)emo.	,1 - General Construction	Scope Clarification

PB-G   Ele!tri!"!ßLo8 Volt"%e Cl"ri'i!"tions From9 Ri! "r) >ern"n)e; - Fe)er"I Te! nolo%& Sol#tions- 4n!

1. C"n ! " (inet&r" !7 ele. "tion)et"ils "n) lo!"tions 'or e" ! 4DF "n) MDF (e $ro.i)e)?
1. 4s OSP ("!7(one ! "(lin% re2#ire) (et8een t e MDF C 4DF (#il)in%s /i.e. Fi(er-
Co$$er.0?
*. CCTV lo!"tions "re not)e$i!te) on t e)r"8in%s. C"n t is (e $ro.i)e)?
‡. D0CTV/"lßrßt8?

PB-15 Di.ision 11 S!o$e Cl"ri'i!"tions

From؟ Do#% M"rtin - Core Contr"!tin%- 4n!

BP ,* "s t e 'ollo8in% 'o#r s$e! se!tions to (e in!l#)e) "n) is)#$li!"te) to (e in!l#)e) in BP ,1.
11 *5 5*.1H-- 11 *5 5*.15-- 11 *@ 1*.1* "n) 11 *@ @1.1@

< i! BP s o#l) ".e t ese s$e! se!tions ?

PB-1@ Lo8 Volt"%e Cl"ri'i!"tions

From؟ Ri! "r) >ern"n)e; - Fe)er"l Te! nolo%& Sol#tions- 4n!.

1. S$e! Se!tion 16 1, ,1-** 4nter!om-P#(li! A))ress S&stem-Clo!7 S&stem 1.1@ F.

T e 'ollo8in% "re liste) on (ot BP 1 "n) *. 11 *5 5*.1H - <oo)   L" (C"se8or711 *5 5*.15 - A) "$t"(le L" (Ben! 11 *@ 1*.1* - Pl"sti! L"m Cl") Co#nterto$s11 *@ @1.1@ - Soli) S#r'"!in% Co#nterto$s

, * - Ro#% C"r$entr& S!o$e Delete) 'rom BP
"n) Ar! ite!t#r"l   ,1 "n) A))e) to BP ,*
<oo) 8or7

T ese se!tions s o#l) (e $i!7e) #$ (& BP * Ro#% C"r$entr& "n) C"se8or7 "n))elete) 'rom BP 1 =C.

-KC

PB-1G AV Cl"ri'i!"tions

From9 V"lerie Crellin - A.i)e:

G61,, - *.6 - Door s! e)#le notes AD-+,, lo!7ets (#t Di. 1G se!#rit& !ontr"!tor
o8e.er none e:ists. Ple"se $ro.i)e Di. 1G s$e!i'i!"tion 8it re%"r) to)oor "!!ess
!ontrol s!o$e.